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1.0   INTRODUCTION 
  
1.1  Purpose 
 

The Terms of Reference defines the scope of work required from the Consultant for 
professional engineering services for the rehabilitation and extension of runway 18-36 
and associated components. Recommended options cost estimates, tender and support 
documents for the required work.  Additional support documents to meet TC 
requirements to submit an application for funding under the ACAP Airports Capital 
Assistance Program based on Transport Canada’s requirements. 
 
While the NBJGAC has taken every effort to ensure the accuracy and completeness of 
the RFP, it is provided solely as a guideline for Proponents. The NBJAGC accepts no 
responsibility for any information or errors or omissions that may be contained in the 
RFP. The Proponents are responsible for forming their own opinions and conclusions 
concerning all matters associated with the RFP. 

 
1.2 Location 
 

North Bay Airport is located approximately 8 km from the North Bay City Centre.  
The aerodrome elevation is 370m (1215') above sea level. Strategically located near 
the trans-Canada Highway 17 and Highway 11, and the Ontario Northland Railway, the 
airport serves not only the City of North Bay itself but the surrounding districts of 
Nipissing, Parry Sound, Temiskaming, and many other communities within Northern 
Ontario. Access to the airport from major ground transportation corridors including 
Highways 11 and 17 is via Airport Road. 

  
1.3 Background 
 
 Airport Operating Conditions 
 

North Bay Airport is operational 24 hours per day, 7 days per week, and is capable of 
supporting both VFR and IFR operations down to Cat 1 precision approach limits and 
departures in visibilities of RVR 1200 and 1/4, statute miles. 

 
 Critical Aircraft 
 

The critical aircraft for the primary runway is the B767/A310 (reference code D). The 
secondary runway supports aircraft up to the Dash-8 (reference code C). 

 
 Airport Operations 
 

The manoeuvring area consists of two intersecting paved runways, one turf runway, an 
adjoining taxiway system, and five aprons. The primary runway (08-26) is 10,004 feet 
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long by 150 feet wide with 25 feet paved shoulders on either side, and the secondary 
runway (18-36) is 4,492 feet by 150 feet wide. 
 

1.4 NavCanada 
 
Operates a flight Service Station 16 hours per day and all electrical systems are integral 
to the airport power system. 

1.5  Air Carrier 

The airport currently offers daily scheduled passenger service by Air Canada Jazz to 
Toronto’s Lester B. Pearson International Airport and Bearskin Airlines to Sudbury and 
with departures between 05:00 and 01:00 hours. 
 

1.6 Ownership 
 
The North Bay Airport is certified as a public aerodrome The Airport is owned by 
Corporation of the City of North Bay and is operated by North Bay Jack Garland Airport 
Corporation. 
 

1.7     Construction History 
 
A continuous program of capital improvement has been undertaken at North Bay Airport 
in response to the needs of the community and the stakeholders of the facility. 
 

1.8  Existing Facility    
 

The North Bay Airport incorporates roughly 770 hectares of land. The airport property 
is constrained by Airport Road to the south which is the main transportation corridor 
to/from the City of North Bay. The eastern boundary of the airport is defined by 
Carmichael Drive and the northern boundary of the airport is bound by Four Mile Lake 
Road. 

To the west, the airport property is defined by a gravel road, and a golf course to the 
southwest. In addition, natural watersheds that are present to the east and west of the 
airport limit the site’s potential for future development. 

1.9 Runway Configurations 

The two-runway and multiple taxiway system is configured in a cruciform pattern. 
The airport was originally configured with three runways in a triangle, the runways 
being 08-26, 18-36 and 13-31, however; the paved portion of Runway 13-31 has 
been closed. The primary runway is now Runway 08-26. 
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A 2000’ turf runway has been established to the north of the primary runway, parallel to 

Runway 13-31. 

 
Access to the primary runway is facilitated by a taxiway and apron network on the south 
side of Runway 08-26. 
 
 

2.0  OBJECTIVES 
 
2.1 General 
 

In general, the objectives are to provide professional engineering and planning services 
for the following project as approved by the airport. 
 
These services will be broken down into 3 defined areas. 
 
1. Project development and applications which will include standard engineering 

practices and all requirements under the Transport Canada Airports Capital 
Assistance Program (ACAP). Which will include: 

 
a) Review  of existing runway conditions 

b) Geotechnical evaluation of the surfaces 

c) Environmental assessment as required for funding programs   

d) Recommend options and cost to rehabilitate the existing runway that will provide           
a 15 to 20 year life expectancy. 

e) Recommended options and cost to extend the runway to 5000 feet. 

f) Recommend options to replace existing low intensity approach lights.  

g) Preliminary design 

h) Proposed Project Schedule 

i) Cost Estimates 

j) Completed ACAP application document 

The Airport Capital assistant Program information is available at 

http://www.tc.gc.ca/programs/airports/acap/apply.htm reference material include 

TP12313. 

Please contact TC Ontario Region for first phase environmental process document 
for ACAP projects 
 

http://www.tc.gc.ca/programs/airports/acap/apply.htm%20reference%20material%20include%20TP12313
http://www.tc.gc.ca/programs/airports/acap/apply.htm%20reference%20material%20include%20TP12313
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2. Completion of Required documents to proceed with the project and ACAP   

a) Final Design 

b) Tender Specifications and Documents 

 
3. Contract Administration, Quality Assurance, Supervision and the tender process. 

 
2.2 Current Objectives 
 

The scope of work intended to be carried out by the North Bay Jack Garland Airport 
Corporation subject to financing and the evaluation of various options and the required 
work by a professional Engineering firm would be as follows: 

 
Runway 18-36   

 
Re-habilitate the entire 4492’ x 150’ of runway based on our evaluation at this time.  The 
work would include a shave and pave with localized repairs of significant cracks, heaves 
and dips.  This work would also include repairs to the drainage system in localized 
areas, re-establishing the shoulders and line painting. Rehabilitate the runway end 
surface areas to meet the recommendations in TP312 4th and requirements set out in 
TP- 312 5th edition. 
 
Runway 18-36 extension 
 
Review all requirements to extend the runway to 5000 feet.  Construction will be 
coordinated to complement the existing runway and meet the same code requirements. 
Relocate existing threshold lights, PAPI’s  and add lights as required under TP-312 to 
the existing systems for the runway.  
 
Low intensity approach lights 
 
Review and recommend options to replace the low intensity approach lights on both 
ends of the runway. All electrical options should consider LED options to reduce power 
consumption. 

 
All projects are to be developed to meet the latest version of TP312 and Canadian 
Aviation Regulations affecting aerodrome operations. 
 

 
3.0   SCOPE OF CONSULTING SERVICES 
 
3.1  General Requirements 
 

In completing the above noted projects, the following is a brief description of the general 
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requirements of work to be undertaken: 

 Collection of Background Information regarding each objective. 

 Meeting with the airport to review details of the project and establish priorities. 

 Review eligibility with Transport Canada. 

 Preparation of ACAP Applications including: 

-   Inclusion of mandatory support documentation. 
-   Detailed description of project and related deficiencies. 
-   Outline of project eligibility. 
-   Design. 
-   Specifications. 
-   Cost Estimates. 
-   Scheduling. 
-   Environmental Assessment in accordance with Canadian Environment  
    Assessment Act (CEAA) and other local environmental requirements. 
 

 Conduct necessary survey work including identification of underground utilities.  

 Confirm current status of applicable regulatory requirements with Transport Canada. 

 Preparation of Design Brief providing details of design methodology. The purpose of 
this document is to clearly identify all project elements, restraints, solutions, options,  
costs, scheduling and construction implementation strategies. 

 Review of the preliminary Design Brief with Airport. 

 Prepare final design all in accordance with TP312 4th and proposed 5th edition. 
National electrical code and any other reference material required to comply with  
codes and regulations. 

 Prepare tender documents and specifications. 

 Preparation of cost estimates at various stages during the design process as  
requested by the North Bay Jack Garland Airport Corporation. 

 Prepare a Plan of Construction Operations, including Transport Canada approval,  
Liaise and consult with stakeholders including NAV Canada and the airlines.  

 Confirm approval requirements with NAV Canada complete and administer any  
Applications for the approval process. 

 Review Final Design/Tender Documents with the North Bay Airport. 

 Tendering of works and organization of pre-bid meeting with all contractors. 

 Review of bids received and recommendation of contract award. 

 Construction supervision and administration. 
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 Quality Assurance 

 Commissioning and testing.  

 Provide Publication Up-dates including CFS, CAP, AOM and updated geometrical  
points for thresholds. 

 Provide all data required for NavCanada to up-date any affected approaches for the  
runway upon completion of the project. 

 Overseeing of flight testing as required by Transport Canada with assistance from  
The airport if required.  

 As-Built Conformity Analysis and Engineer’s Attestation of Compliance. 

 Project Close Out Documentation as required by Transport Canada and the  
NBJGAC. 

 Assisting the airport in the preparation of monthly progress payment requests to 
Transport Canada. 

 
3.2 ACAP Project Data required 
 

Reference Manual TP 12313 
Project Specific Data (as appropriate) 

 
- a statement of project requirements and scope of work including a project definition and    
     justification based on the evaluation criteria; 
 
- a quality of assurance program before and during project implementation; 

- a statement of project management services including design, consultant services,  
    construction, field services, quality control and commissioning; 

- a cost plan incorporating budgeting, estimating, and cost control processes as well as a  
 substantive estimate of cost by major work item for all phases of project delivery (i.e.  
 design, environmental assessment, tendering, construction, etc.); 

- a project schedule for all phases of project delivery showing anticipated start and finish  
 dates, major milestones and a cash flow projection; 

- a financial plan incorporating the securing of project financing including cost sharing  
 arrangements, payment certification, and project accounting; 

- a design indicating geometric dimensions, specifications, construction methods,  
 materials, etc.; 

- the source of the design and the name of the engineer/engineering, firm/architect which  
 prepared or reviewed the design; 

- as evidence of appropriate maintenance of the existing facility and/or equipment, an  
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 operational/maintenance plan (i.e. crack filling program, electrical maintenance, vehicle  
 maintenance, etc.), and relevant copies of maintenance records indicating maintenance  
 work undertaken and costs incurred; 

- Anticipated changes in operating and maintenance costs as a result of the project. 
The project should be sufficiently developed to enable the Applicant to tender the project 
within a reasonable timeframe after the signing of the contribution agreement. 

 
Environment 

 
- In support of the Government’s objective to incorporate sustainable development  

principles in the management of its programs, whenever possible, the Applicant should 
demonstrate that environmental considerations have been integrated into the project.  For 
example, this could include seeking cost-effective ways of reducing the use of raw 
materials and the generation of waste associated with the project or by investigating the 
feasibility of acquiring heavy mobile equipment that will minimize harmful emissions. 

 
- An environmental review must be completed in accordance with the Canadian  
    Environmental Assessment Act and approved by the Regional Office of Transport  
    Canada. 
 

3.3  Project Methodology 
 

To carry out construction for the project, it is anticipated that the contracts will be a unit price 
based contract and will include Quality Control responsibilities by the Contractor. Quality 
Assurance, however, will be the responsibility of the Consultant acting on behalf of the Airport. 

 
The following organization and responsibility chart indicates the intended contractual and 
administrative structure for the various contemplated projects. 

 
 
 
 
 
 
 

. 

North Bay Jack Garland Airport Corporation 

 Airport Manager, Airport 

City of North Bay 

Airlines 

Approval Agencies 

Transport Canada 

NAV Canada 

Consultant General Contractor 
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It should be clearly understood that the Consultant will have extended project management 
responsibilities as a result of this organization 

4.0 PROJECT SCHEDULING 

It is intended that the Consultant retained will enter into a Contract with the Airport, for the 
provision of engineering services. 

 
The Consultant will initially work with the Airport in establishing priorities and identifying the 
scope of the project for submission for ACAP Funding.  

 
The ACAP Application for this project is to be submitted to Transport Canada by September 1, 
2015. Final design and tender process in 2016 and construction is anticipated to occur in 
2016/17. 

5.0 PROJECT REQUIREMENTS 

Proponents are asked to provide services generally referred to as “Engineering Services” for the 
purpose of the RFP. The successful proponent will be awarded a Contract and be referred to as 
“Consultant” to the Airport. 

 
The scope of required services will be classified generally into five phases and will involve, but 
may not be limited to, the following: 

 
5.1 ACAP Application 

 
Upon award of the Contract to the Consultant, meetings will take place between the Airport and 
Transport Canada as required to identify potential ACAP eligible projects components. 
 
Upon selection of the priority of projects, ACAP Applications are to be prepared, based on the 
schedule agreed to by all parties. 
 
The ACAP Applications generally involve the following: 

 
i) Review of all background information including existing drawings,  

surveys, and reports. 

ii) Carry out field reconnaissance to become fully familiar with the site and  
the work required. Collection of the background information from the 
North Bay Airport for the “front end” of the ACAP Application. 

iii) Review various rehabilitation options and conduct a Cost Benefit  
Analysis. 

iv) Selection of preferred alternative that meets physical, schedule and  
operational objectives of the Airport. 
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v) Perform any and all design calculation and recommend appropriate  
construction methods, products and materials.  

vi) Summarize Scope of Work. 

vii) Preparation of Cost Estimates. 

viii) Outline of proposed scheduling and cash flow requirements. 

ix) Prepare and submit necessary environmental documents to appropriate  
departments within the Federal and Provincial governments. 

x) Liaison with NAV Canada, Transport Canada and stakeholders, including  
airlines, regarding the proposed work. 

xi) Submission of preliminary ACAP Application to the Airport for review and  
approval. 

xii) Submission to Transport Canada on behalf of the Airport. 

xiii) Address any questions/concerns of Transport Canada, during Transport  
Canada’s review. 

xiv) Attend meetings as required with the Airport/Transport Canada. 

5.2 Design Development Phase including Preliminary and Final Design 
 

As part of the ACAP Application preparation as outlined above, there is a need to complete 
preliminary and final design for the ACAP project.  

 
The Consultant shall finalize the design documents, based on consultation with Transport 
Canada in order to meet ACAP Funding requirements. 
 

5.3  Tendering for Construction Phase 
 

During the tender stage, hold Pre-Tender Meetings, prepare responses to bidder’s queries and 
prepare Addenda as required. Review tenders received and provide recommendations on 
Award of Tender. 

 
5.4 Construction Phase 
 

Upon Award of the work, the Consultant shall supervise construction so that “best practices” 
and standards are complied with. The Consultant will be responsible for all aspects of the 
construction administration and supervision. The Consultant will be responsible for all 
management of the project. 

  
The responsibilities of the Consultant are briefly outlined below, but are not limited to: 
 
i) Supervise work in accordance with all applicable safety standards and  
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regulations for this type of work. 

ii) Set out any required control points and benchmarks for the work. 

iii) Review and approve Contractor’s work plan including the proposed materials, 
test certificates, shop drawings and other relevant documents. Review the  
Contractor’s plan for compliance with any construction safety requirements and  
contract terms. 

iv) Inspect materials and workmanship to ensure Contractor’s work meets the intent  
of the design and conforms to plans and specifications. 

v) Provide, if necessary, the Airport with any calculated distances required for  
runway displacement (ASDA, TODA, LSDA, TORA) if required. 

vi) Provide and design, if necessary, all markers, flags, lights, and signs as required  
by Transport Canada to meet temporary day/night runway displacement. 

vii) Supervise and review quality assurance testing, initiating corrective action as  
required to ensure that project objectives are met. 

viii) Monitor the effectiveness of the Contractor’s Quality Control Program and  
recommend adjustments as necessary to ensure that project objectives are  
maintained. 

ix) Monitor the Contractor for compliance with all safety and security requirements.  
Liaison with Airport Manager and issue immediate instructions to the Contractor  
in the event of any violation against the requirements. 

x) Maintain detailed record daily diaries with appropriate photos, Minutes of  
Meeting, Amendments to drawings, Instructions to Contractor, contractor’s site  
activities and other relevant data. 

xi) Call and chair regular site meetings with the Airport Manager, Contractor and others as  
necessary at time intervals to be determined by the owner. 

xii) Prepare monthly progress claims for airport approval. 

xiii) Advise immediately of any cost overruns and obtain prior approval of owner  
before any issuance of Change Orders. Institute a Contemplated Change Order  
process and other processes to establish cost and schedule control. 

xiv) Liaison with, receive instructions from, submit documents for approval to and  
report regularly, both orally and in writing to the Airport Manager. In addition,  
prepare and submit a written monthly progress report covering all aspects of the  
work. The format of the reports and their content shall be to the approval of the  
Airport Manager. Include monthly cost reports, separately for engineering, quality  
control, assurance testing and construction services, and explain any variance from 
budget and schedule. Participate in forecasting processes leading to cost  
estimates to complete the work and schedule analysis. 
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xv) Preparation of monthly progress reports for submission to Transport Canada by the 
Airport Manager. 

 
5.5 Completion, Commissioning and Post Construction Phase 
 

i) At project completion, provide the Airport for record purposes, one reproducible  
film and one Blackline print of each As-Built and single line drawing. Also, provide 
Design, single line electrical and As-Built Drawings on computer disc, in PDF format and  
Microstation or AutoCAD format as per the City of North Bay requirements. 

ii) Perform final inspection and ensure that all deficient items are corrected. 

ii) Review and assist the North Bay Airport to negotiate any outstanding claims with  
the contractor, making appropriate recommendations to the airport. 

iii) Prepare all documents related to aviation publication updates including CFS,  
CAP and AOM as required 

vi) Prepare an As-Built Design Conformity Analysis of each project as applicable for  
geometric compliance with TP312 standards. Submit a Summary Report and  
Engineer’s Attestation of Compliance. 

vii) Submission of project close out documentation required by Transport Canada. 
 

5.6 Drawing and Specification Production 
 

Consultant will observe the following: 
 

i) Specifications shall be in National Master Specifications format with modifications  
agreed to by the North Bay Airport. 

ii) CAD drawings must be provided in Microstation or AutoCAD format 

iii) Drawings to be consistent with a Drawing Control Procedure. 
 

5.7 Code and Regulation Compliance 
 

Consultant shall review all relevant codes, statues, regulations and by-laws applicable to the 
design, and ensure those authorities having jurisdiction are consulted and approvals as 
appropriate are secured or complied with. These may include but not be limited to: 
 

 NBC 2010 or latest issue, if applicable 

 Provincial Plumbing Code 

 Provincial Gas Safety Act 

 National Fire Codes of Canada 
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 Applicable NFPA Codes  

 Applicable CSA Codes 

 Department of Labour, Occupations Environmental Regulations 

 The Workers Compensation Industrial Health and Safety Regulations 

 The Power Engineers & Boiler & Pressure Vessel Safety Act? 

 ASME and ANSO Codes  

 ASHRAE Design Standards 

 ASPE Design Standards  

 SMACNA Design Standards   

 Transport Canada Requirements 

 Environmental Standards 

 Canadian Electrical Code 

 Ontario Electrical Authority 

6.0 INSTRUCTIONS TO PROPONENTS 

6.1 General 
 

Eligible proponents must provide with their proposal: 
 

1. Proof of licence to practice within the Province of Ontario. 

2. Letter of good standing with the Workplace Safety & Insurance Board. 

3. Letter from Insurance Company stating availability of Professional Liability  

Insurance. 

4. Proof of General Liability and Comprehensive Automobile Insurance for all  
owned vehicles, non-owned vehicles and leased: $5,000,000 inclusive per occurrence. 

 
 
 
The information contained in the proposal must be organized under the same headings and in 
the same order as outlined in the following section entitled “Mandatory Proposal Components”. 

 
6.2 Mandatory Proposal Components 
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Please order proposal as follows: 

1.0 Introduction, including the following: 
 
1.1 Introductory letter describing the proponent’s team and indicating the firm’s commitment 

to the project signed and sealed as outlined above. 
 

1.2     Letter of good standing with the Workplace Safety and Insurance Board. 
 

1.3 Letter from Insurance Company stating availability of Professional Liability Insurance 
specific to this job, the successful Consultant will be required to carry a minimum of 
$2,000,000 per occurrence in professional liability insurance and 5,000,000 in general 
liability.  The insurance coverage cannot be modified without written consent of the 
Owner.  Clauses that limit the liability of the Consultant or the insurance company to the 
value of the fees paid/payable will not be considered. 

 
1.4  Proof of General Liability and Automobile Liability Insurance. 
 

2.0 Corporate Overview (Proponent and Sub-consultants)  
 
2.1 History of Firm(s) and experience in general. 

 
2.2       Size of firm – Number of full time and part time employees, associated 

      sub-consultants. 
 
2.3      Related Experience – A summary of relevant experience of the proposed project 
           team, including prime and sub-consultants, in completing assignments of this type 
           in a similar size, scope, and complexity. The relevant experience should be 
           limited to work in the following areas:  
 

 Airports, Runway, Electrical and associated projects (civil/electrical)  
.  

 Familiarity with Transport Canada  
  

 Airport Projects – 

Provide details of related projects including names, positions and telephone 
numbers of client references for at least three (3) relevant projects. Consultant 
must have completed similar services for a minimum of three (3) projects within 
the last three (3) years. 

 

 Non Airport Related Projects – 
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Provide details of related projects including names, positions and telephone 
numbers of client references for at least three (3) relevant projects. Consultant 
must have completed similar services for a minimum of three (3) projects within 
the last three (3) years. 
 

2.4 Statement of ability to handle this work in conjunction with any existing workloads. 
 

3.0 Project Team Members 
 

3.1 A description of the experience and capabilities of each team member, number of years 
at the firm, and their role and responsibility during this project (limit one page/member). 
The relevant experience should be limited to work in the areas indicated above. Team 
leaders must be involved in projects completed in last 3 years.    

 
4.0 Organization and Methodology 

 
4.1 Provide a schedule to organize the work and the project. 
 
4.2 Describe the approach during both design and construction phases for: 

 Quality Assurance 

 Cost Control 

 Schedule Control 
 

5.0 Submission of Price and Terms of Payment 
 

Consultant to provide at this stage, a fixed price for completing various phases of  
the project identified in these Terms of Reference broken down into the three  
components.  Please see Appendix B Tender Form. 

6.0 Ownership 

All maps, drawings, photographs, surveys, reports or similar materials prepared or 
produced pursuant to these Terms of Reference or the Contract Document will become 
the property of the North Bay Jack Garland Airport Corporation and the City of North Bay 
and shall be transferred to the Airport upon completion of the project. 

The Consultant must prepare and include a statement which gives the Airport 
Corporation the drawings, plans and specifications for the project. The statement shall 
also expressly state that the Engineer shall not hold the Airport Corporation and/or Her 
Majesty the Queen responsible for any costs incurred in connection with the preparation 
of such drawings plans and specifications. 

  
 7.0 PROPOSAL EVALUATION CRITERIA 
 

The Consultant’s proposal shall be evaluated in accordance with the following criteria.   
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7.1 Proposals will be evaluated by the North Bay Jack Garland Airport Corporation on the 

basis of perceived “best value” to the Airport as such, the lowest price may not mean 
award. The North Bay Jack Garland Airport Corporation reserves the right to select and 
award using its sole discretion and to reject any and all proposals as it sees fit.  

 
7.2 The NBJGAC reserves the right to reject any or all submissions to the RFP process if, in 

the sole determination of the NBJGAC, proposals do not meet the requirements as 
outlined in this RFP, or if the submissions are not satisfactory to the NBJGAC. The 
NBJGAC  further reserves the right: 

 

 At any time, add, delete or modify terms or conditions included in the RFP 
Process and require each Proponent to advise the NBJGAC as to the effect of  
any such change on the Proponents’ Proposal; and, 

 At any time, delay or terminate the RFP process. 
 

  
8.0 SUBMISSION INSTRUCTIONS 
 
8.1 Address for Submission of Proposals 

Address for submittal of Proposals: 
Clearly mark sealed packages:   
 
PROPOSAL SUBMISSION FOR: 
Runway 18-36 Planning, Design, Project Management  
and Contract Administrative Services 
North Bay Jack Garland Airport Corporation 
50 Terminal St. Suite 1 
North Bay, Ontario 
P1B 8G2 

 
8.2 Closing Time for Submission of Proposals 

Proposals must be received no later than: 
 

13:00 pm, Eastern Standard Time, June 10, 2015 
 
13:30 pm, Public opening Airport Boardroom June 10th, 2015 
 

8.3 Form of Submission 
 

Three (3) hard copies and 1 electronic copy. 
 
Proposals are to be delivered by the closing time noted in 8.2 to the address noted in section 



 
RFP Consultant Services Design, Engineering, Planning and Contract Administrative Services  
For various civil projects.  

May 2015 
 

 
 

16 

8.1.  No late deliveries. 
 

8.4 Enquiries from Consultants 
 

Consultants are to direct enquiries during the proposal call period to:  
 

Jack Santerre 
Airport Manager 
Phone: 705-474-3020  ext. 224      Fax: 705-472-9867 
Email: jack.santerre@northbayairport.com 
North Bay Jack Garland Airport Corporation 
50 Terminal St. Suite 1 
North Bay, Ontario 
P1B 8G2 
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Appendix A 
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Appendix B Tender form 
 

Runway 18-36 Rehabilitation 
 

1. Project development and applications which will include standard engineering practices and 
all requirements under the Transport Canada Airports Capital Assistance Program (ACAP).  
 
Cost:    
 
Which includes: 
 
a) Review  of existing runway conditions 

b) Geotechnical evaluation of the surfaces 

c) Environmental assessment as required for funding programs   

d) Recommend options and cost to rehabilitate the existing runway that will provide a 15 to  
20 year life expectancy. 

e) Preliminary design 

f) Proposed Project Schedule 

g) Cost Estimates 

h) Completed ACAP application document 

 
2. Completion of Required documents to proceed with the project and ACAP   

Cost:    

a) Final Design 

b) Tender Specifications and Documents 

3. Tender Process, Contract Administration, Quality Assurance, Supervision and all   
components related to the completion of the project. 

 
     Cost:    
 
 
Total Cost Runway 18-36 Rehabilitation:     
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Runway 18-36 Extension 
 

1. Project development and applications which will include standard engineering practices and 
all requirements under the Transport Canada Airports Capital Assistance Program (ACAP).  
 
Cost:    
 
Which includes: 
 
a) Review  of existing runway conditions 

b) Geotechnical evaluation of the surfaces 

c) Environmental assessment as required for funding programs   

d) Recommended options and cost to extend the runway to 5000 feet. 

e) Preliminary design 

f) Proposed Project Schedule 

g) Cost Estimates 

h) Completed ACAP application document 

 
2. Completion of Required documents to proceed with the project and ACAP   

Cost:    

c) Final Design 

d) Tender Specifications and Documents 

 
3. Tender Process, Contract Administration, Quality Assurance, Supervision and all   

components related to the completion of the project. 
 
 
     Cost:    
 
 
 
 
 
 
Total Cost Runway 18-36 Extension:     
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Rehabilitation of Low intensity approach lights Runway 18-36  
 

1. Project development and applications which will include standard engineering practices and 
all requirements under the Transport Canada Airports Capital Assistance Program (ACAP).  
 
Cost:    
 
Which will include: 
 
a) Review of existing electrical system, power supply and controls 

b) Environmental assessment as required for funding programs   

c) Recommend options replace existing low intensity approach lights.  

d) Preliminary design 

e) Proposed Project Schedule 

f) Cost Estimates 

g) Completed ACAP application document 

 
 

2. Completion of Required documents to proceed with the project and ACAP   

Cost:    

e) Final Design 

f) Tender Specifications and Documents 

 
3. Tender Process, Contract Administration, Quality Assurance, Supervision and all   

components related to the completion of the project. 
 
 

Cost:    
 
 
Total Cost Rehabilitation of Low intensity Approach Lights:     
 


